Comparative Statement

Tender Nu: BBMP/2020-21/OW/WORK_INDENT41612
Tender Na: Maintenance of ward by Engaging silt and tractor in ward no 07 Byatarayanapura

SNo	Item Name	Item Code	Unit	Estimate Quan	Estimate Rate	Total Amou	BHARATH S ( ) Quoted Ra	BHARATH S ( ) Total Amou	U RAMESH ( ) Quoted Ra	U RAMESH ( ) Total Amount
1	Providing ar	1	Day	50	5695	284750.00	5170.0	258500.00	5638.05	281902.50
2	Hire charge:	2	Day	14	1624	22736.00	1473.0	20622.00	1607.76	22508.64
3	Hire charge:	3	Nos	335	1288	431480.00	1169.5	391782.50	1275.12	427165.20
4	Engaging L:	4	Nos	2345	446	1045870.0	405.0	949725.00	441.54	1035411.30
	Total Summary Amount					1784836.0	1620629.5	0.00	1766987.6	0.00
	% against Estimated Rate						-9.2001		-1.00	
	% against CSR									
	Total Bid Amount						1620629.50 (L1)		1766987.64 (L2)	

Executive Engineer
Byatarayanapura Division
BBMP, Bangalore-92

Tender Approval" | Schedule with Number

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Status
Financial Bid Evaluation"	Approve Financial Evaluation for Tender BBMP/2020-21/OW/WORK_INDENT41612	bbmp_ce_yel-S P RANGANATH(I/C) CE YELAHANKA	2020-05-29 21:55:54.0	2020-06-23 11:41:54.0	2020-06-23 11:42:52.0	Approve	The recommendation of EE is approved	Completed
Financial Bid Evaluation"	Financial Evaluation for Tender BBMP/2020-21/OW/WORK_INDENT41612	bbmp_ee2_yel -H T MOHAN DAS	2020-05-19 18:26:03.0	2020-05-19 18:26:09.0	2020-05-29 21:55:53.0	Approve	Two Bidders are participated for this work out of which L1 Bidder BHARATH S Quoted RS 1620629.50 (L1) (-9.2001) below the Tender Amount. Hence recommended for Kind Approval.	Completed
Financial Bid Evaluation"	Start Commercial Bid Evaluation	bbmp_ee2_yel -H T MOHAN DAS	2020-05-19 18:26:03.0	2020-05-19 18:26:03.0	2020-05-19 18:26:03.0	Submit		Completed
Bid Evaluation"	Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2020-21/OW/WORK_INDENT41612	bbmp_ee2_yel -H T MOHAN DAS	2020-05-19 18:25:57.0	2020-05-19 18:26:01.0	2020-05-19 18:26:03.0	Completed		Completed
Bid Evaluation"	Financial Bids Opening for BBMP/2020-21/OW/WORK_INDENT41612	bbmp_ee2_yel -H T MOHAN DAS	2020-05-19 18:25:28.0	2020-05-19 18:25:34.0	2020-05-19 18:25:57.0	Completed		Completed
Bid Evaluation"	Verify EMDs for tender BBMP/2020-21/OW/WORK_INDENT41612	bbmp_ee2_yel -H T MOHAN DAS	2020-05-19 18:25:04.0	2020-05-19 18:25:10.0	2020-05-19 18:25:28.0	Completed		Completed
Bid Evaluation"	Tender Opening for BBMP/2020-21/OW/WORK_INDENT41612	bbmp_ee2_yel -H T MOHAN DAS	2020-05-19 16:05:00.0	2020-05-19 18:25:02.0	2020-05-19 18:25:04.0	Completed		Completed
Bid Evaluation"	Start Bid Evaluation	bbmp_ee2_yel -H T MOHAN DAS	2020-05-19 16:05:00.0	2020-05-19 16:05:00.0	2020-05-19 16:05:00.0	Submit		Completed
Tender Schedule / Notice Inviting Tender Approval"	Perform approval for Draft Tender Schedule with Number BBMP/2020-21/OW/WORK_INDENT41612	bbmp_ee2_yel -H T MOHAN DAS	2020-05-10 14:16:04.0	2020-05-10 14:46:35.0	2020-05-10 14:46:35.0	Approved		Completed